
ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

05/13/2020

68HERC20F0232 See Schedule

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Westat, Inc.

1600 RESEARCH BOULEVARD

ROCKVILLE MD 208503129

See Schedule
12. F.O.B. POINT

09/30/2020

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building

Washington DC 20460

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 2 

Destination Destination

Cincinnati OH 45268-0001

1200 Pennsylvania Avenue, N. W.
Mail Code:  3803R

68HERD19D0001

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        DUNS Number:  049508120
        TOCOR: Cheryl Hawkins InvoiceApprover:
        Cheryl Hawkins Alt Invoice App: Margaret
        Pratt

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$88,874.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Mark Cranley

$88,874.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

05/13/2020

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711

(b) (4)



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

05/13/2020 68HERC20F0232

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 05/13/2020 to

        09/30/2020

0001    Transparency Rule The contractor should                                 88,874.00

        follow the direction in ¿WA4-02-Amend 11

        PII and Transparency 181003¿ and obtain and

        review the documents in the spreadsheet

        ¿Copy of Ritz 50 references¿ and fill out

        the spreadsheet Copy of PII Review Table

        12142018  (amend it to add the info for the

        additional docs.  The pdf Ritz UCLA

        highlighted is provided as background.

        Requisition No: PR-ORD-20-00475,

        PR-ORD-20-01214

        Accounting Info:

        20-21-C-2632000-000F72XPC-2532-26A6A-2

        02632E002-001 BFY: 20 EFY: 21 Fund: C

        Budget Org: 2632000 Program (PRC):

        000F72XPC Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 202632E002-001

        Funding Flag: Partial

        Funded: $21,934.96

        Accounting Info:

        20-21-C-26RR000-000FK8XPW-2532-26A6A-2

        026RRC051-001 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26RR000 Program (PRC):

        000FK8XPW Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2026RRC051-001

        Funding Flag: Partial

        Funded: $33,469.52

        Accounting Info:

        20-21-C-26RR000-000FK8XPV-2532-26A5C-2

        026RRC051-002 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26RR000 Program (PRC):

        000FK8XPV Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026RRC051-002

        Funding Flag: Partial

        Funded: $33,469.52

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $88,874.00
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Performance Work Statement (PWS) 
Contract: 68HERD19D0001 

Task Order: 012 
 

1. PROJECT TITLE:  Literature review of Commenter’s References to the Proposed Rule: 
Strengthening Transparency in Regulatory Science 
 

Task Order Contracting Officer 
Representative (TOCOR) 

Alternate Task Order Contracting Officer 
Representative (Alt-TOCOR) 

Name:  Cheryl A. Hawkins Name: Margaret Pratt 
Office:  ORD/OSAPE/SPD/SAB 
             1200 Pennsylvania Ave. NW  
             MC 8105R 
             Washington, DC  20460  

Office:  ORD/CPHEA/CPAD/TEAB-R 
             1200 Pennsylvania Ave. NW  
             MC 8602R 
             Washington, DC  20460   

Phone:  202-564-7307 Phone:  202-564-8271 
Email: hawkins.cheryla@epa.gov Email:  pratt.margaret@epa.gov 

 
2. PERIOD OF PERFORMANCE: Date of Issuance to September 30, 2020. 

 
3. BACKGROUND: On April 30, 2018, the EPA solicited “public comment on a proposed 

regulation designed to provide a mechanism to increase access to dose response data and 
models underlying pivotal regulatory science in a manner consistent with statutory 
requirements for protection of privacy and confidentiality of research participants, protection 
of proprietary data and confidential business information, and other compelling interests. 
The proposal takes comment on how to ensure that, over time, more of the data and models 
underlying the science that informs regulatory decisions (over and above the dose response 
data and models underlying “pivotal regulatory science”) is available to the public for 
validation in a manner that honors legal and ethical obligations to reduce the risks of 
unauthorized disclosure and re-identification. As such this proposed regulation is designed 
to change agency culture and practices regarding data access so that the scientific 
justification for regulatory actions is truly available for validation and analysis.” 
 
Link: https://www.federalregister.gov/documents/2018/04/30/2018-09078/strengthening-
transparency-in-regulatory-science 
 
It also stated that: “EPA believes that concerns about access to confidential or private 
information can, in many cases, be addressed through the application of solutions 
commonly in use across some parts of the Federal government. Nothing in the proposed 
rule compels the disclosure of any confidential or private information in a manner that 
violates applicable legal and ethical protections. Other federal agencies have developed 
tools and methods to de-identify private information for a variety of disciplines. The National 
Academies have noted that simple data masking, coding, and de-identification techniques 
have been developed over the last half century and that “Nothing in the past suggests that 
increasing access to research data without damage to privacy and confidentiality rights is 
beyond scientific reach.” More recently, both the National Academies and the Bipartisan 
Commission on Evidence Based Policy have discussed the challenges and opportunities for 
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facilitating to secure access to confidential data for non-government analysts.” 
 
In response to the Federal Register notice, several commenters used footnotes in support 
of their comments.   
 

4. SCOPE: The Contractor shall review commenter’s references to determine if they are 
responsive to the EPA’s request for comments.  The Contractor shall review these 
references and document potential procedures to de-identify data to fulfill the objectives of 
this Proposed Rule for use in future EPA human Health studies.   
 

5. APPLICABLE DOCUMENTS: The EPA will provide a document which contains partial or 
complete comments that were deemed to address the transparency vs. confidentiality of 
Personally Identifiable Information (PII) issue.    

 
6. PERFORMANCE REQUIREMENTS: The Contractor shall use the EPA-provided document 

as a source, and for each footnote / reference cited in the body of the comment they shall: 
 
1) Identify the outline element (from the provided document) 
2) Identify the commenter (from the provided document)  
3) Excerpt the specific sentence(s) that the reference supports (from the provided document) 
4) After reviewing the reference(s) and any additional information in the associated footnote, 
indicate whether the cited reference(s) and information in the associated footnote completely 
supports, partially supports, or does not support the specific sentence(s) in the comment 
which cite the reference(s) 
5) Explain the reasoning supporting the determination in item 4 
6) For studies in which PII is involved, indicate the source of the data used in the study 
7) For studies in which PII is involved, indicate how PII was protected 
 
The Contractor shall provide this information in an Excel table.  Since some commenters 
gave multiple footnotes / references.  The Contractor shall group their responses in the table 
by commenter.  Different commenters cited the same document in support of their claims.  
The Contractor shall determine if the same response can be used for each instance a 
document is cited. 
 
The EPA anticipates that no more than 150 unique footnotes / references were cited and 
need to be reviewed.  The Contractor shall be responsible for obtaining these footnotes / 
references and organizing them into an EndNote database.  The Contractor shall organize 
a conference call to discuss the parameters of their review within 5 business days of receipt 
of this Task Order.  The Contractor shall provide a draft table to the EPA after their review 
of 5 footnotes / references to be designated by the EPA to ensure that the correct 
information is being reviewed. 

 

7. DELIVERABLES AND DELIVERY SCHEDULE:  
The Contractor shall obtain the footnotes / references and organize them into an EndNote 
database.  The Contractor shall provide a draft Excel table to the EPA after their review of 
the footnotes / references.  The Contractor shall provide a complete, draft Excel table within 
30 calendar days of the receipt of the footnotes/references from EPA.  The EPA will provide 
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comments on draft table within 14 calendar days of receipt.  The final version of this Excel 
table, incorporating any EPA comments, is due within 7 calendar days of receipt of the 
EPA’s comments. The Contractor shall prepare a report that describes their review 
methodology for QA purposes within 30 calendar days after the table has been finalized.  
The Contractor shall deliver these documents, any working files or documents, and all 
supporting documentation in a format that has been approved by the EPA as part of the 
Final Report for this Work Assignment. All tables and reports will be provided electronically 
to EPA. 
 

8. GOVERNMENT-FURNISHED EQUIPMENT AND INFORMATION: The EPA will provide 
a document which contains partial or complete comments that were deemed to address the 
transparency vs. confidentiality of Personally Identifiable Information (PII) issue. No 
government-furnished equipment will be necessary or provided for this TO. 

 

9. PLACE OF PERFORMANCE: The EPA Anticipates that no travel will be required for this 
TO.  If Travel is required, then it shall be allowable only in accordance with the limitations of 
FAR 31.205-43 and FAR 31.205-46 and must be approved by the EPA TOCOR prior to 
travel taking place. 
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QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) 
Westat 68HERC20 TO #12 

 
PROJECT TITLE:  Literature review of Commenter’s References to the Proposed Rule: 
Strengthening Transparency in Regulatory Science 

 
Deliverable Performance 

Standard 
Surveillance Plan Contractor 

Incentive 
Workplan and Monthly 
Progress Reports 

As specified in the 
contract 

TOCOR will 
document whether 
receipt of deliverable 
is timely. TOCOR will 
document whether 
quality of deliverable 
is at an acceptable 
level. 

TO-COR will 
address 
compliance in 
PPE 

Draft Table of review of 
footnote/references 

Contractor will 
provide draft table 
within 30 days 
after receiving 
materials  

TOCOR will 
document whether 
receipt of deliverable 
is timely. TOCOR will 
document whether 
quality of deliverable 
is at an acceptable 
level. 

TO-COR will 
address 
compliance in 
PPE 

Final Table of review of 
footnote/references 

Contractor will 
provide final table 
within 7 days after 
receipt of EPA 
comments on draft 
table 

TOCOR will 
document whether 
receipt of deliverable 
is timely. TOCOR will 
document whether 
quality of deliverable 
is at an acceptable 
level. 

TO-COR will 
address 
compliance in 
PPE 

Final Report Contractor will 
provide report 
within 30 days 
after final table is 
released 

TOCOR will 
document whether 
receipt of deliverable 
is timely. TOCOR will 
document whether 
quality of deliverable 
is at an acceptable 
level. 

TO-COR will 
address 
compliance in 
PPE 

 



 ___________

(x)

68HERC20F0232

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00001

 21

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

05/13/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  049508120

TOCOR: Cheryl Hawkins InvoiceApprover: Cheryl Hawkins Alt Invoice App: Margaret Pratt

The purpose of this modification is to incorporate the attached EPA blanket administrative

modification signed by Raoul Scott on July 30, 2020.  All other terms and conditions remain

unchanged.

LIST OF CHANGES:

Reason for Modification: Other Administrative Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

10/13/2020



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0232/P00001

        New Total Amount for this Award: $88,874.00

        Section I:  Clause titled "Prohibition on

        Contracting for Certain Telecommunications and

        Video Surveillance Services or Equipment. (AUG

        2020)" is incorporated by reference.

        Prohibition on Contracting for Certain

        Telecommunications and Video Surveillance

        Services or Equipment. (AUG 2020)

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 05/13/2020 to 09/30/2020

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110





52.204-25 Prohibition on Contracting for Certain Telecommunications and 
Video Surveillance Services or Equipment. 

As prescribed in 4.2105(b) and in the applicability instructions in interim FAR Case 2019-009, 
insert the following clause: 

Prohibition on Contracting for Certain Telecommunications and Video Surveillance 
Services or Equipment (Aug 2020) 

(a) Definitions. As used in this clause— 

       Backhaul means intermediate links between the core network, or backbone network, and the 
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core 
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, 
coaxial cable, Ethernet). 

      Covered foreign country means The People’s Republic of China. 

      Covered telecommunications equipment or services means– 

           (1) Telecommunications equipment produced by Huawei Technologies Company or ZTE 
Corporation (or any subsidiary or affiliate of such entities); 

           (2) For the purpose of public safety, security of Government facilities, physical security 
surveillance of critical infrastructure, and other national security purposes, video surveillance 
and telecommunications equipment produced by Hytera Communications Corporation, 
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any 
subsidiary or affiliate of such entities); 

           (3) Telecommunications or video surveillance services provided by such entities or using 
such equipment; or 

           (4) Telecommunications or video surveillance equipment or services produced or 
provided by an entity that the Secretary of Defense, in consultation with the Director of National 
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an 
entity owned or controlled by, or otherwise connected to, the government of a covered foreign 
country. 

      Critical technology means– 

           (1) Defense articles or defense services included on the United States Munitions List set 
forth in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22, 
Code of Federal Regulations; 

           (2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 
774 of the Export Administration Regulations under subchapter C of chapter VII of title 15, 
Code of Federal Regulations, and controlled- 

https://www.acquisition.gov/content/part-4-administrative-and-information-matters#id1989H0G40RF


                (i) Pursuant to multilateral regimes, including for reasons relating to national security, 
chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology; 
or 

                (ii) For reasons relating to regional stability or surreptitious listening; 

           (3) Specially designed and prepared nuclear equipment, parts and components, materials, 
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating 
to assistance to foreign atomic energy activities); 

           (4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of 
Federal Regulations (relating to export and import of nuclear equipment and material); 

           (5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, 
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or 

           (6) Emerging and foundational technologies controlled pursuant to section 1758 of the  
Export Control Reform Act of 2018 (50 U.S.C. 4817). 
 
       Interconnection arrangements means arrangements governing the physical connection of 
two or more networks to allow the use of another's network to hand off traffic where it is 
ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of 
telephone company B) or sharing data and other information resources. 
 
      Reasonable inquiry means an inquiry designed to uncover any information in the entity's 
possession about the identity of the producer or provider of covered telecommunications 
equipment or services used by the entity that excludes the need to include an internal or third-
party audit. 
 
      Roaming means cellular communications services (e.g., voice, video, data) received from a 
visited network when unable to connect to the facilities of the home network either because 
signal coverage is too weak or because traffic is too high. 
 
      Substantial or essential component means any component necessary for the proper function 
or performance of a piece of equipment, system, or service. 

      (b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense 
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive 
agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a 
contract to procure or obtain, any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any system, 
or as critical technology as part of any system. The Contractor is prohibited from providing to 
the Government any equipment, system, or service that uses covered telecommunications 
equipment or services as a substantial or essential component of any system, or as critical 
technology as part of any system, unless an exception at paragraph (c) of this clause applies or 
the covered telecommunication equipment or services are covered by a waiver described in FAR 
4.2104. 
 



    (2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal 
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses 
any equipment, system, or service that uses covered telecommunications equipment or services 
as a substantial or essential component of any system, or as critical technology as part of any 
system, unless an exception at paragraph (c) of this clause applies or the covered 
telecommunication equipment or services are covered by a waiver described in FAR 4.2104. 
This prohibition applies to the use of covered telecommunications equipment or services, 
regardless of whether that use is in performance of work under a Federal contract. 
 
      (c) Exceptions. This clause does not prohibit contractors from providing— 
           (1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or 
interconnection arrangements; or 

           (2) Telecommunications equipment that cannot route or redirect user data traffic or permit 
visibility into any user data or packets that such equipment transmits or otherwise handles. 

      (d) Reporting requirement.  

(1) In the event the Contractor identifies covered telecommunications equipment or services used 
as a substantial or essential component of any system, or as critical technology as part of any 
system, during contract performance, or the Contractor is notified of such by a subcontractor at 
any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of 
this clause to the Contracting Officer, unless elsewhere in this contract are established 
procedures for reporting the information; in the case of the Department of Defense, the 
Contractor shall report to the website at https://dibnet.dod.mil. For indefinite delivery contracts, 
the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the 
Contracting Officer(s) for any affected order or, in the case of the Department of Defense, 
identify both the indefinite delivery contract and any affected orders in the report provided at 
https://dibnet.dod.mil. 

           (2) The Contractor shall report the following information pursuant to paragraph (d)(1) of 
this clause 

                (i) Within one business day from the date of such identification or notification: the 
contract number; the order number(s), if applicable; supplier name; supplier unique entity 
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known); 
brand; model number (original equipment manufacturer number, manufacturer part number, or 
wholesaler number); item description; and any readily available information about mitigation 
actions undertaken or recommended. 

                (ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this 
clause: any further available information about mitigation actions undertaken or recommended. 
In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of 
covered telecommunications equipment or services, and any additional efforts that will be 
incorporated to prevent future use or submission of covered telecommunications equipment or 
services. 

https://dibnet.dod.mil/
https://dibnet.dod.mil/


      (e) Subcontracts. The Contractor shall insert the substance of this clause, including this 
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual 
instruments, including subcontracts for the acquisition of commercial items. 

(End of clause) 

 



 ___________

(x)

68HERC20F0232

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-21-00817See Block 16CP00002
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

05/13/2020

Attn:
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Decrease: -$49,994.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral - Deobligation

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Cheryl Hawkins InvoiceApprover: Cheryl Hawkins Alt Invoice App: Margaret Pratt

The purpose of this modification is to deobligate funding in the amount of $49,994.00 from

68HERC20F0232.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Total Amount for this Modification: -$49,994.00

New Total Amount for this Version: $38,880.00

New Total Amount for this Award: $38,880.00

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

03/10/2021

(b) (4)



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0232/P00002

        Obligated Amount for this Modification:

        -$49,994.00

        New Total Obligated Amount for this Award:

        $38,880.00

         CHANGES FOR LINE ITEM NUMBER:  1

        Total Amount changed

        from $88,874.00 to $38,880.00

        Obligated Amount for this Modification:

        -$49,994.00

        Product/Service code changed from AH91 to AH51

        CHANGES FOR DELIVERY LOCATION: HPOD

        Amount changed from $88,874.00 to $38,880.00

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26RR000-000FK8XPW-2532-26A6A-2026RRC051-00

        1

        Amount changed from $33,469.52 to $16,945.04

        Percent changed from 37.65952 to 0

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26RR000-000FK8XPV-2532-26A5C-2026RRC051-00

        2

        Amount changed from $33,469.52 to $0.00

        Percent changed from 37.65952 to 0

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 05/13/2020 to 09/30/2020

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

06/22/2020

68HERC20F0268 PR-ORD-20-00584

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Westat, Inc.

1600 RESEARCH BOULEVARD

ROCKVILLE MD 208503129

See Schedule
12. F.O.B. POINT

Office of Research and Development

US Environmental Protection Agency
109 T.W. Alexander Drive

Research Triangle Park NC 27711

RTP/OEI/OTOP/NCC

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 3 

Destination Destination

Cincinnati OH 45268-0001

68HERD19D0001

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        DUNS Number:  049508120
        TOCOR: Edward Hudgens Max Expire Date:
        06/30/2021 InvoiceApprover: Edward Hudgens
        Alt Invoice App: Elizabeth Sams

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$117,107.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Mark Cranley

$117,107.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

06/22/2020

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711

(b) (4)



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

06/22/2020 68HERC20F0268

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 06/22/2020 to

        06/30/2021

0001    Task Order #10 under Contract                                          113,613.00

        68HERD19D0001: Research Support for

        Environmental Epidemiologic Studies:

        Support for the Waterborne Infection Risk

        Evaluation (WIRE) Long-Term Study with the

        Choctaw Nation

        Accounting Info:

        19-20-C-26D5000-000FK7XR3-2532-26A5C-2

        026D5E008-001 BFY: 19 EFY: 20 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK7XR3 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E008-001

        Funding Flag: Complete

        Funded: $113,613.00

0002    Travel for Task Order #10 under Contract                                 3,494.00

        68HERD19D0001: Research Support for

        Environmental Epidemiologic Studies:

        Support for the Waterborne Infection Risk

        Evaluation (WIRE) Long-Term Study with the

        Choctaw Nation

        Not to exceed: $3,494.00

        Accounting Info:

        19-20-C-26D5000-000FK7XR3-2532-26A5C-2

        026D5E008-001 BFY: 19 EFY: 20 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK7XR3 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E008-001

        Funding Flag: Partial

        Funded: $3,151.00

        Accounting Info:

        20-21-C-26D5000-000FK7XR3-2532-26A5C-2

        026D5E008-002 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK7XR3 Budget (BOC): 2532 Cost:

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $117,107.00



DATE OF ORDER

 3 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

06/22/2020 68HERC20F0268

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        26A5C DCN - Line ID: 2026D5E008-002

        Funding Flag: Partial

        Funded: $343.00

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00



Performance Work Statement 

Contract: 68HERD19D0001 
Task Order: TBA 

 

Title:  Support for the Waterborne Infection Risk Evaluation (WIRE) Long-Term Study 
with the Choctaw Nation 

Period of Performance: Date of Issuance to June 30, 2021   

Task Order Contracting Officer’s Representative (TOCOR): 
 Edward E. Hudgens 
 Phone:  919-966-0642 
 E-mail:  hudgens.edward@epa.gov 
  
Alternate TOCOR: 
 Elizabeth Sams 
 Phone:  919-843-3161 
 E-mail:  sams.elizabeth@epa.gov 
 
Mailing Address for both: 

US EPA 
109 T.W. Alexander Drive 
Mail Drop 58C 

 Research Triangle Park, NC 27711 
 
Address for Courier (e.g., overnight delivery) for both: 

U.S. EPA Human Studies Facility 
104 Mason Farm Road 
Chapel Hill, NC 27514 

 
A.  Background and Purpose 
 
The Contractor shall support an EPA Regional Applied Research Effort (RARE) study in EPA 
Region 6.  The purpose of this research study is to better understand what past illnesses that 
people have been exposed to as a result of drinking water.  Tribal members living somewhere in 
EPA Region 6 (the states of New Mexico, Texas, Oklahoma, Arkansas, or Louisiana) will be 
recruited and enrolled in the study during the Choctaw Labor Day Festival on Friday, September 
4 and Saturday, September 5, 2020 in Tuskahoma, Oklahoma.  Baseline samples, a questionnaire 
home addresses, e-mail addresses and phone numbers will be collected at the time of enrollment.  
Three follow up sampling kits will be mailed to the participants at three-month intervals 
(December 2020, March 2021 and June 2021).  The objective of this Task Order is to organize 
data collection at the Tribal event and at the participant’s home. On each home data collection 
date, study participants will need to collect a saliva sample using Oracol kits, and to fill out a 
questionnaire. Detailed sampling instructions will be provided by the EPA.  This Task Order also 
requires the Contractor to complete all data entry for this Study and for the WIRE Study with the 
Cherokee Nation during their Labor Day event in 2018. 

mailto:hudgens.edward@epa.gov
mailto:sams.elizabeth@epa.gov


B.  General Requirements 
 
In providing support under the tasks described in Section C, the contractor also shall adhere to 
the following general requirements: 
 
Databases and Computer programs 
 
The contractor shall ensure that the updated databases, computer programs and the 
corresponding documentation developed under this contract are accessible to the EPA. The 
contractor shall use software packages that are relevant to particular statistical analysis, generally 
acceptable by experts as being reliable for the statistical analysis, and allow for any necessary 
data modification.  The program shall identify the origin of the input data sets (e.g., version X 
supplied by EPA on specific date). 
 
Deliverables 
 
The contractor shall provide documentation in computer files, and in hardcopy, upon specific 
request. When appropriate (e.g., in a report rather than data listing), the contractor shall clearly 
specify the methods, procedures, considerations, assumptions, relevant citations, data sources, 
and data that support the results and any recommendations. The contractor also shall document 
alternative methods, procedures, and assumptions that the contractor considered during the 
performance of this TO. Further, the documentation shall be labeled with the name of the 
contractor and the EPA contract number. (For example, a memorandum explaining the results of 
in-home sampling shall be placed on company letterhead). 
 
The contractor shall ensure that documentation is created using, or easily converted to, Agency 
standard software formats (e.g., Microsoft Office) to facilitate EPA use and review. 
 
Identification at Meetings 
 
At meetings with EPA, the contractor shall state that he/she represents a contractor working for 
EPA, and wear clear identification identifying his contractor affiliation.  Further, the contractor 
shall prepare briefing materials that clearly indicate that they have been provided by a contractor 
working for EPA.  
 
Quality Assurance Project Plan (QAPP) 
  
QA Project Plan Requirements 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The QAPP shall follow applicable project specific requirements outlined in 
EPA Requirements for QA Project Plans (QA/R-5, EPA 2001; 
https://www.epa.gov/sites/production/files/2016-06/documents/r5-final_0.pdf).   The Contractor 
shall initially use the Quality Assurance Project Plans that they developed for the 2017 Choctaw 
Labor Day WIRE Study and the RENALDI Study as templates and references as study activities 
begin. 



 
If major changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to EPA, and no data collection activity shall take place 
until the revised QAPP is approved.  When preparing this revised version, the contractor shall 
ensure that it is written in an active voice and shall include a version history page that 
summarizes changes made.  The contractor also shall provide EPA with copies of any modified 
SOPs or checklists.  EPA will review the revised QAPP and provide the contractor with written 
approval or comments within 15 days of receiving the contractor’s submission.   
 
If minor changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to the EPA TOCOR.  Data collection activity shall 
continue regardless of the formal approval.  This revised QAPP shall include a version history 
page that summarizes the changes made.  The contractor also shall provide EPA with copies of 
any modified SOPs or checklists.  EPA will review the revised QAPP and provide the contractor 
with written approval or comments within 15 days of receiving the contractor’s submission.  
 
Any non-sampling/non-analytical work that involves the generation, collection, evaluation, 
analysis, or use of environmental data that is initiated prior to approval of the contractor’s QAPP 
must be performed in accordance with the approved QAPP.  (The QAPP requirements must be 
applied retroactively to this period that lasts no more than 50 days from submission of the 
contractor’s work plan.). 
 
Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/data reproducibility requirements, EPA plans to 
include QAPPs as part of any rulemaking record documentation to be made available to the 
public.  The contractor may claim information in QAPPs as confidential; if the contractor 
chooses to do so, the contractor shall submit a sanitized (i.e., public) version and an un-sanitized 
(i.e., confidential) version at the time the QAPP is submitted for approval by EPA.  The sanitized 
version will be included in the public docket for the applicable rulemaking (or other docket or 
record), and the un-sanitized version will be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP must be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information.  EPA’s Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as “EPA’s 
Information Quality Guidelines,” describe EPA procedures for meeting Data Quality Act 
requirements.  Section 6.3 of EPA’s Information Quality Guidelines indicate that “especially 
rigorous robustness checks” should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues.  Where applicable, the contractor 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the contractor designates as confidential so that the EPA TOCOR can easily identify the 



areas that will require rigorous robustness checks and document that those checks have been 
performed.  At the discretion of the EPA TOCOR, the contractor may be requested to prepare 
pre-dissemination review checklist as described in Section 5.5 of the Office of Water Quality 
Management Plan, February 2009.  If this is required, the EPA TOCOR will notify the contractor 
through written technical direction. 

Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., Technical 
Support Documents, Study Reports, Study Plans, etc.) produced by the contractor under this 
work assignment must include a discussion of the QA/QC activities that were or will be 
performed to support the deliverable.  For example, a Technical Support Document or Study 
Report must include a clear discussion of the quality management strategies that were employed 
to control and document the quality of data generated and used. 

The contractor also shall provide EPA with monthly progress reports which includes QA 
activities performed during implementation of this Task Order.  These monthly reports shall 
identify QA activities performed to support implementation of this Task Order, problems 
encountered, deviations from the QAPP, and corrective actions taken.  If desired, the contractor 
may include this as a part of the contract-required monthly financial/technical progress report.  

Travel 

This Task Order will require travel. When any non-local travel directly chargeable to this TO is 
required, the Contractor shall submit a request to and receive approval from the Contract Level 
Contracting Officer’s Representative prior to the travel. 

Other Requirements 

The contractor shall provide written notification to the Contracting Officer, Contract Level 
Contracting Officer’s Representative, and Task Order Contracting Officer’s Representative when 
75 percent of the hours and/or funds have been spent on this Task Order. 

C.  Technical Support 

The WIRE study activities include recruitment, Informed Consent, survey completion, saliva 
sample collection, shipments to participant’s homes, reminders, sample and questionnaire 
tracking and incentive payments to participants.  The EPA anticipates that no more than 125 
individuals will be enrolled during the two-day Labor Day event.  The Contractor shall purchase 
2,500 Oracol Saliva Sampling kits prior to the Labor Day Event.  The EPA will be responsible 
for Recruitment and the Informed Consent process.  The EPA anticipates that the Questionnaire 
will be self-administered, with guidance from the EPA researchers as necessary.  The Contractor 
shall be responsible for saliva sample collection, storage, tracking and shipping using labels and 
forms provided by the EPA to locations designated by the EPA.  The Contractor shall be 
responsible for the Quality Assurance of Questionnaires and Consent Forms.  The Contractor 
shall be responsible for the payment of a $15 incentive to participants that successfully complete 
the baseline study protocol.  The EPA will provide non-monetary incentives and the Contractor 
shall be responsible for the distribution of these incentives to participants that successfully 



complete the baseline study protocol.  The Contractor shall be responsible for the security and 
shipping of all forms to locations designated by the EPA.  The EPA will provide lockable boxes 
for the storage and shipment of study forms which contain Personally Identifiable Information 
(PII).  The Contractor shall conform to the approved QAPP(s) for this work. 
 
The Contractor shall prepare in-home sampling kits that are similar to those used for RENALDI 
Study in-home sampling (Contract: 68HERD19D0001, TO #001).  The kit shall consist of the 
following items: data collection instructions, an Oracol saliva sampling device, ID labels and a 
questionnaire form.  The Contractor shall provide: a Styrofoam shipping container of an 
appropriate size with an external cardboard box, a “Blue-Ice” freezer pack, absorbent material, a 
labeled biohazard containment bag, and a prepaid shipping label.  The Contractor shall place the 
following address on the return label: 
 
Edward Hudgens 
US EPA 
104 Mason Farm Road, Chapel Hill, NC 27514 
 
The Contractor shall be responsible for placing the Personal ID and sampling number, and the 
target sampling date onto the questionnaire prior to shipment to the participant. 
The target sampling date is exactly three months after their initial visit, with two three-month 
intervals thereafter (December 2020, March 2021 and June 2021).  The Contractor shall not ship 
more than 400 kits to participants during the Period of Performance of this Task Order.  
 
The Contractor shall contact participants via e-mail and/or text messaging and/or phone calls to 
remind them of their data collection events. When a participant skips a data collection event or 
ships his/her samples and questionnaire to EPA more than 14 days after the target sampling data, 
the Contractor will be asked to notify the participant that the sampling event was missed or 
samples were not accepted by EPA.  The Contractor shall provide incentives to the participant 
according to the following: 
 
Baseline Event: $15 
December 2020: $25 
March 2021: $30 
June 2021: $35 
 
A template for such notifications will be provided by EPA. If a participant skips the first two 
home data collection episodes, the EPA may discontinue his/her participation in the study. In 
such cases, the Contractor will be asked to send a termination letter to a participant. A template 
for termination letters will be provided by EPA. 
 
The Contractor shall perform all data entry activities for this Study and for the 2018 Study with 
the Cherokee Nation.  The Contractor shall use the database, documentation and QA procedures 
that they developed for the 2017 Choctaw Study (Contract: 12-EP-D-050, WA 4-01). 
The Contractor shall prepare draft Study Manual documents that describe the protocols and 
procedures that they shall follow when performing their study related activities.  The Contractor 
shall deliver the final version of the Study Manual upon completion of this study.   



The Contractor shall retain any new or modified materials for submission to the EPA at the 
completion of the Task Order.  The EPA may require the Contractor to provide the materials 
used for quality assurance tasks prior to the end of the Task Order for EPA review and QA 
activities. 
 
The Contractor shall maintain liaison with the TOCOR through conference calls, at an agreed 
upon interval, regarding the status of the activities within this Task.  The Contractor shall prepare 
Agendas for the conference calls, distribute the Action Items and distribute Action Item updates 
during weeks without conference calls.  Copies of all deliverables shall be sent to the TOCOR, 
the Contract Level TOCOR and the CO (as necessary). 
     
D.  Deliverables and Project Schedule 
 
 
Task No. Deliverable Description Deliverable Date 
0 Work Plan/QAPP 15 days from receipt of Task 

Order 
0 
 

Revised QAPP, if necessary With Work Plan 

 
 

Monthly Progress Reports with QA With monthly progress 
reports 

 Cherokee Nation database with documentation 
and QA report 

Within 30 days of TO 
issuance 

 Database for the Baseline Sampling Event with 
documentation and QA report 

Within 30 days of completion 
of the Baseline sampling 
event 

 A Final Report which details the Contractor’s 
protocols, the number of kits that they sent to 
participants and number of samples / 
questionnaires returned 

By the end of the TO’s Period 
of Performance (June 30, 
2021). 

   
 
 



 ___________

(x)

68HERC20F0268

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-20-02533See Block 16CP00001
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

06/22/2020

Attn:
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $74,151.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral Modification - Change in Scope

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Edward Hudgens Max Expire Date: 06/30/2021 InvoiceApprover: Edward Hudgens Alt

Invoice App: Elizabeth Sams

The purpose of this modification is to:

1.  Adjust the scope of the contract in accordance with the revised PWS as follows

- Line Item 0002 was updated to reflect the change in scope to Line Item 0001 as a result

of the Labor Day Event being cancelled due to COVID-19.  The amount for travel was removed,

and the adjusted amount was increased from $3,494.00 to $8,178.00.  The new Adjusted Total

for the main task will be $121,791 split between Line Item 0001 ($113,613.00) and Line Item

Continued ...
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        0002 ($8,178.00).

        - Line Item 0003 was added to reflect the

        addition of "Data Management for the Air

        Manganese Studies" work, at an amount of

        $69,467.00.

        - Line Items 0004 through 0008 were added as

        options for additional work related to the WIRE

        Studies, and have not been exercised at this time.

        2. Incorporate the attached EPA blanket

        administrative modification signed by Raoul Scott

        on July 30, 2020.  All other terms and conditions

        remain unchanged.

         LIST OF CHANGES:

        Reason for Modification: Other Administrative

        Action

        Total Amount for this Modification: $119,596.00

        New Total Amount for this Version: $236,703.00

        New Total Amount for this Award: $236,703.00

        Obligated Amount for this Modification: $74,151.00

        New Total Obligated Amount for this Award:

        $191,258.00

           CHANGES FOR LINE ITEM NUMBER:  1

        Description changed from Task Order #10 under

        Contract 68HERD19D0001: Research Support for

        Environmental Epidemiologic Studies: Support for

        the Waterborne Infection Risk Evaluation (WIRE)

        Long-Term Study with the Choctaw Nation to Task

        Order #10 under Contract 68HERD19D0001: Research

        Support for Environmental Epidemiologic Studies:

        Support for the Waterborne Infection Risk

        Evaluation (WIRE) Long-Term Study with the

        Choctaw Nation, New Adjusted Total for main task

        will be $121,791 split between Line Item 001

        ($113,613.00) and 002 ($8,178.00).

        CHANGES FOR ACCOUNTING CODE:

        19-20-C-26D5000-000FK7XR3-2532-26A5C-2026D5E008-00

        1

        Percent changed from 100 to 0

             CHANGES FOR LINE ITEM NUMBER:  2

        Description changed from Travel for Task Order

        #10 under Contract 68HERD19D0001: Research

        Continued ...
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        Support for Environmental Epidemiologic Studies:

        Support for the Waterborne Infection Risk

        Evaluation (WIRE) Long-Term Study with the

        Choctaw Nation

        Not to exceed: $3,494.00 to Task Order #10 under

        Contract 68HERD19D0001: Research Support for

        Environmental Epidemiologic Studies: Support for

        the Waterborne Infection Risk Evaluation (WIRE)

        Long-Term Study with the Choctaw Nation,

        Increasing Scope: New Adjusted Total for main

        task will be $121,791 split between Line Item

        0001 ($113,613.00) and 0002 ($8,178.00).

        Total Amount changed

        from $3,494.00 to $8,178.00

        Obligated Amount for this Modification: $4,684.00

        CHANGES FOR DELIVERY LOCATION: ORD RTP

        Amount changed from $3,494.00 to $8,178.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-C-26D5000-000FK7XR4-2532-26A5C-2026D5E048-00

        3

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK7XR4

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2026D5E048-003

        Quantity: 0

        Amount: $4,684.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

               RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        Section I:  Clause titled "Prohibition on

        Contracting for Certain Telecommunications and

        Video Surveillance Services or Equipment. (AUG

        Continued ...
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        2020)" is incorporated by reference.

        Prohibition on Contracting for Certain

        Telecommunications and Video Surveillance

        Services or Equipment. (AUG 2020)

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 06/22/2020 to 06/30/2021

0003    Task Order #10 under Contract 68HERD19D0001: Data                                 69,467.00

        Management for the Air Manganese Studies

        Accounting Info:

        20-21-C-26D5000-000FK6XR2-2532-26A5C-2026D5E048-00

        1 BFY: 20 EFY: 21 Fund: C Budget Org: 26D5000

        Program (PRC): 000FK6XR2 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E048-001

        Funding Flag: Partial

        Funded: $21,736.03

        Accounting Info:

        20-21-C-26D5000-000FK7XR3-2532-26A5C-2026D5E048-00

        2 BFY: 20 EFY: 21 Fund: C Budget Org: 26D5000

        Program (PRC): 000FK7XR3 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E048-002

        Funding Flag: Partial

        Funded: $6,851.97

        Accounting Info:

        20-21-C-26D5000-000FK7XR4-2532-26A5C-2026D5E048-00

        3 BFY: 20 EFY: 21 Fund: C Budget Org: 26D5000

        Program (PRC): 000FK7XR4 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E048-003

        Funding Flag: Partial

        Funded: $1,379.00

        Accounting Info:

        20-21-C-26D5000-000F84-2532-26A5C-2026D5E048-004

        BFY: 20 EFY: 21 Fund: C Budget Org: 26D5000

        Program (PRC): 000F84 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E048-004

        Funding Flag: Partial

        Funded: $37,000.00

        Accounting Info:

        20-21-C-26D5000-000FK6XR1-2532-26A5C-2026D5E048-00

        5 BFY: 20 EFY: 21 Fund: C Budget Org: 26D5000

        Program (PRC): 000FK6XR1 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E048-005

        Funding Flag: Partial

        Continued ...
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        Funded: $2,500.00

0004    Option 1: Create an informational website                                         21,378.00

        (Option Line Item)

        09/30/2021

0005    Option 2: Monitor select Choctaw Nation social                                     7,820.00

        media sites as selected by the EPA

        (Option Line Item)

        09/30/2021

0006    Option 3a: Recruitment for an additional 25                                        3,146.00

        individuals

        (Option Line Item)

        09/30/2021

0007    Option 3b: Data collection for an additional 25                                   10,265.00

        individuals

        (Option Line Item)

        09/30/2021

0008    Option 3c: Database and documentation for an                                       2,836.00

        additional 25 individuals

        (Option Line Item)

        09/30/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA
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Performance Work Statement 

Contract: 68HERD19D0001 
Task Order: TBA 

 

Title:  Support for the Waterborne Infection Risk Evaluation (WIRE) Long-Term Study 
with the Choctaw Nation 

Period of Performance: Date of Issuance to September 30, 2021   

Task Order Contracting Officer’s Representative (TOCOR): 
 Edward E. Hudgens 
 Phone:  919-966-0642 
 E-mail:  hudgens.edward@epa.gov 
  
Alternate TOCOR: 
 Elizabeth Sams 
 Phone:  919-843-3161 
 E-mail:  sams.elizabeth@epa.gov 
 
Mailing Address for both: 

US EPA 
109 T.W. Alexander Drive 
Mail Drop 58C 

 Research Triangle Park, NC 27711 
 
Address for Courier (e.g., overnight delivery) for both: 

U.S. EPA Human Studies Facility 
104 Mason Farm Road 
Chapel Hill, NC 27514 

 
A.  Background and Purpose 
 
The Contractor shall support an EPA Regional Applied Research Effort (RARE) study in EPA 
Region 6.  The purpose of this research study is to better understand what past illnesses that 
people have been exposed to as a result of their drinking water source.  Due to the cancellation 
of the Choctaw Nation Labor Day Event due to COVID-19 concerns, participants shall be 
recruited remotely from the counties that comprise the Choctaw Nation, which can be found 
at: https://www.choctawnation.com/sites/default/files/District_Map_copy.pdf .  Home 
addresses, e-mail addresses and phone numbers shall be collected at the time of 
enrollment.  The home addresses shall be checked to ensure that home kits can be delivered 
directly to the participants.  Four sampling kits (initial kit, 2nd kit, 3rd kit and 4th kit) shall be sent 
to participants and consist of Oracol Saliva Sampling kits, and a questionnaire.  Detailed 
sampling instructions will be provided by the EPA.  The three follow up sampling kits shall be 
mailed to the participants at approximately three-month intervals based on lists provided by 

mailto:hudgens.edward@epa.gov
mailto:sams.elizabeth@epa.gov
https://www.choctawnation.com/sites/default/files/District_Map_copy.pdf


the EPA.  This Task Order also requires the Contractor to complete all data entry for this Study 
and for the WIRE Study with the Cherokee Nation during their Labor Day event in 2018. 

 
B.  General Requirements 
 
In providing support under the tasks described in Section C, the contractor also shall adhere to 
the following general requirements: 
 
Databases and Computer programs 
 
The contractor shall ensure that the updated databases, computer programs and the 
corresponding documentation developed under this contract are accessible to the EPA. The 
contractor shall use software packages that are relevant to particular statistical analysis, generally 
acceptable by experts as being reliable for the statistical analysis, and allow for any necessary 
data modification.  The program shall identify the origin of the input data sets (e.g., version X 
supplied by EPA on specific date). 
 
Deliverables 
 
The contractor shall provide documentation in computer files, and in hardcopy, upon specific 
request. When appropriate (e.g., in a report rather than data listing), the contractor shall clearly 
specify the methods, procedures, considerations, assumptions, relevant citations, data sources, 
and data that support the results and any recommendations. The contractor also shall document 
alternative methods, procedures, and assumptions that the contractor considered during the 
performance of this TO. Further, the documentation shall be labeled with the name of the 
contractor and the EPA contract number. (For example, a memorandum explaining the results of 
in-home sampling shall be placed on company letterhead). 
 
The contractor shall ensure that documentation is created using, or easily converted to, Agency 
standard software formats (e.g., Microsoft Office) to facilitate EPA use and review. 
 
Identification at Meetings 
 
At meetings with EPA, the contractor shall state that he/she represents a contractor working for 
EPA, and wear clear identification identifying his contractor affiliation.  Further, the contractor 
shall prepare briefing materials that clearly indicate that they have been provided by a contractor 
working for EPA.  
 
Quality Assurance Project Plan (QAPP) 
  
QA Project Plan Requirements 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The QAPP shall follow applicable project specific requirements outlined in 
EPA Requirements for QA Project Plans (QA/R-5, EPA 2001; 
https://www.epa.gov/sites/production/files/2016-06/documents/r5-final_0.pdf).   The Contractor 



shall initially use the Quality Assurance Project Plans that they developed for the 2017 Choctaw 
Labor Day WIRE Study and the RENALDI Study as templates and references as study activities 
begin. 
 
If major changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to EPA, and no data collection activity shall take place 
until the revised QAPP is approved.  When preparing this revised version, the contractor shall 
ensure that it is written in an active voice and shall include a version history page that 
summarizes changes made.  The contractor also shall provide EPA with copies of any modified 
SOPs or checklists.  EPA will review the revised QAPP and provide the contractor with written 
approval or comments within 15 days of receiving the contractor’s submission.   
 
If minor changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to the EPA TOCOR.  Data collection activity shall 
continue regardless of the formal approval.  This revised QAPP shall include a version history 
page that summarizes the changes made.  The contractor also shall provide EPA with copies of 
any modified SOPs or checklists.  EPA will review the revised QAPP and provide the contractor 
with written approval or comments within 15 days of receiving the contractor’s submission.  
 
Any non-sampling/non-analytical work that involves the generation, collection, evaluation, 
analysis, or use of environmental data that is initiated prior to approval of the contractor’s QAPP 
must be performed in accordance with the approved QAPP.  (The QAPP requirements must be 
applied retroactively to this period that lasts no more than 50 days from submission of the 
contractor’s work plan.). 
 
Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/data reproducibility requirements, EPA plans to 
include QAPPs as part of any rulemaking record documentation to be made available to the 
public.  The contractor may claim information in QAPPs as confidential; if the contractor 
chooses to do so, the contractor shall submit a sanitized (i.e., public) version and an un-sanitized 
(i.e., confidential) version at the time the QAPP is submitted for approval by EPA.  The sanitized 
version will be included in the public docket for the applicable rulemaking (or other docket or 
record), and the un-sanitized version will be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP must be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information.  EPA’s Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as “EPA’s 
Information Quality Guidelines,” describe EPA procedures for meeting Data Quality Act 
requirements.  Section 6.3 of EPA’s Information Quality Guidelines indicate that “especially 
rigorous robustness checks” should be applied in circumstances where quality-related 



information cannot be disclosed due to confidentiality issues.  Where applicable, the contractor 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the contractor designates as confidential so that the EPA TOCOR can easily identify the 
areas that will require rigorous robustness checks and document that those checks have been 
performed.  At the discretion of the EPA TOCOR, the contractor may be requested to prepare 
pre-dissemination review checklist as described in Section 5.5 of the Office of Water Quality 
Management Plan, February 2009.  If this is required, the EPA TOCOR will notify the contractor 
through written technical direction. 

Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., Technical 
Support Documents, Study Reports, Study Plans, etc.) produced by the contractor under this 
work assignment must include a discussion of the QA/QC activities that were or will be 
performed to support the deliverable.  For example, a Technical Support Document or Study 
Report must include a clear discussion of the quality management strategies that were employed 
to control and document the quality of data generated and used. 

The contractor also shall provide EPA with monthly progress reports which includes QA 
activities performed during implementation of this Task Order.  These monthly reports shall 
identify QA activities performed to support implementation of this Task Order, problems 
encountered, deviations from the QAPP, and corrective actions taken.  If desired, the contractor 
may include this as a part of the contract-required monthly financial/technical progress report.  

Travel 

This Task Order  may require travel. When any non-local travel directly chargeable to this TO is 
required, the Contractor shall submit a request to and receive approval from the Contract Level 
Contracting Officer’s Representative prior to the travel. 

Other Requirements 

The contractor shall provide written notification to the Contracting Officer, Contract Level 
Contracting Officer’s Representative, and Task Order Contracting Officer’s Representative when 
75 percent of the hours and/or funds have been spent on this Task Order. 

C.  Technical Support 

The WIRE study activities include recruitment, Informed Consent, survey completion, saliva 
sample collection, shipments to participant’s homes, reminders, sample and questionnaire 
tracking and incentive payments to participants.  Due to the cancellation of the Choctaw Nation 
Labor Day event, recruitment efforts shall be handled remotely and over a one – two-month time 
span which shall start in September 2020. The EPA anticipates that no more than 150 individuals 
will be enrolled into the study, 125 individuals as part of Task / Deliverable 3 and 25 as part of 
an Option.  The Contractor shall establish a Toll-Free telephone number as a point of contact for 
potential study participants.  The number shall only accept calls from the counties that comprise 
the Choctaw Nation, which can be found at: 
https://www.choctawnation.com/sites/default/files/District_Map_copy.pdf .  The Contractor shall 



be prepared to set up a web site and/or monitor social media sites designated by the EPA as part 
of an Option (see Deliverable Section, below). 
 
During recruitment, the Contractor shall confirm eligibility, give a brief overview of the study 
procedures, obtain verbal consent, check Fed-Ex delivery to the participant’s address, and advise 
the participant on nearby Fed-Ex drop off locations.  The Contractor shall include two copies of 
the Informed Consent form with the initial home kit shipment, one for the participant’s records 
and one for the participant to sign and return to the EPA. 
 
The Contractor shall prepare in-home sampling kits that are similar to those used for RENALDI 
Study in-home sampling (Contract: 68HERD19D0001, TO #001).  The kit shall consist of the 
following items: two Informed Consent forms (1st sampling event) data collection instructions, 
an Oracol saliva sampling device, ID labels and a questionnaire form.  The Contractor shall 
provide: a Styrofoam shipping container of an appropriate size with an external cardboard box, a 
“Blue-Ice” freezer pack, absorbent material, a labeled biohazard containment bag, and a prepaid 
shipping label.  The Contractor shall place the following address on the return label: 
 
Edward Hudgens 
US EPA 
104 Mason Farm Road, Chapel Hill, NC 27514 
 
The Contractor shall be responsible for placing the Personal ID and sampling number, and the 
target sampling date onto the questionnaire prior to shipment to the participant.  The Contractor 
shall add reminder cards to each package, as necessary.   
 
The target sampling date for the 2nd kit shipment is approximately three months after their 1st 
sampling event, with two three-month intervals thereafter.  The Contractor shall ship the 1st 
Round of home kits at least one time per week.  The Contractor shall ship the 2nd, 3rd and Final 
Rounds of kits in batches of 20 – 25 kits based upon lists provided by the EPA.  The Contractor 
shall not ship more than 700 kits to participants during the Period of Performance of this Task 
Order (4 shipments to a maximum of 150 individuals, the remaining kits are to replace kits that 
are lost or that are incomplete).  
 
The Contractor shall contact participants via e-mail and/or text messaging and/or phone calls to 
remind them of their data collection events. When a participant skips a data collection event or 
ships his/her samples and questionnaire to EPA more than 14 days after the target sampling data, 
the Contractor will be asked to notify the participant that the sampling event was missed or 
samples were not accepted by EPA.  The Contractor shall provide incentives to the participant 
according to the following: 
 
1st Round: $15 
2nd Round: $25 
3rd Round: $30 
Final Round: $35 
 



A template for such notifications will be provided by EPA. If a participant skips the first two 
home data collection episodes, the EPA may discontinue his/her participation in the study. In 
such cases, the Contractor will be asked to send a termination letter to a participant. A template 
for termination letters will be provided by EPA. 
 
The Contractor shall purchase 2,500 Oracol Saliva Sampling kits by September 2020.  The 
Contractor shall conform to the approved QAPP(s) for this work.The Contractor shall perform all 
data entry activities for this Study and for the 2018 Study with the Cherokee Nation.  The 
Contractor shall use the database, documentation and QA procedures that they developed for the 
2017 Choctaw Study (Contract: 12-EP-D-050, WA 4-01). 
The Contractor shall prepare draft Study Manual documents that describe the protocols and 
procedures that they shall follow when performing their study related activities.  The Contractor 
shall deliver the final version of the Study Manual upon completion of this study.   
The Contractor shall retain any new or modified materials for submission to the EPA at the 
completion of the Task Order.  The EPA may require the Contractor to provide the materials 
used for quality assurance tasks prior to the end of the Task Order for EPA review and QA 
activities. 
 
The Contractor shall maintain liaison with the TOCOR through conference calls, at an agreed 
upon interval, regarding the status of the activities within this Task.  The Contractor shall prepare 
Agendas for the conference calls, distribute the Action Items and distribute Action Item updates 
during weeks without conference calls.  Copies of all deliverables shall be sent to the TOCOR, 
the Contract Level TOCOR and the CO (as necessary). 
     
D.  Deliverables and Project Schedule 
 
 
Task No. Deliverable Description Deliverable Date 
0 Revised QAPP, if necessary 14 calendar days from receipt 

of Task Order Amendment 
1 
 

Monthly Progress Reports with QA With monthly progress 
reports 

2 Cherokee Nation database with documentation 
and QA report 

Within 30 days of TO 
issuance 

3 Recruitment, 1st Round of Home Kit Shipments 
to 125 participants and Purchase Oracol 
Samplers Database for the Baseline Sampling 
Event with documentation and QA report 

Within 75 calendar days of 
TO award. 

4 Database for the 1st Round of Home Kit 
Shipments with documentation and QA report 

Within 30 days of completion 
of the 1st Round of Home Kit 
Shipments 

5 2nd Round of Home Kit Shipments to 125 
participants 

Within 90 calendar days of 
the 1st Round of Home Kit 
Shipments 



6 Database for the 2nd Round of Home Kit 
Shipments with documentation and QA report 

Within 30 days of completion 
of the 2nd Round of Home 
Kit Shipments 

7 3rd Round of Home Kit Shipments to 125 
participants 

Within 90 calendar days of 
the 2nd Round of Home Kit 
Shipments 

8 Database for the 3rd Round of Home Kit 
Shipments with documentation and QA report 

Within 30 days of completion 
of the 3rd Round of Home 
Kit Shipments 

9 4th Round of Home Kit Shipments to 125 
participants 

Within 90 calendar days of 
the 3rd Round of Home Kit 
Shipments 

10 Database for the 4th Round of Home Kit 
Shipments with documentation and QA report 

Within 30 days of completion 
of the 3rd Round of Home 
Kit Shipments 

11 A draft Final Report which details the 
Contractor’s protocols, 
the number of kits that they sent to participants 
and number of 
samples / questionnaires returned 

By September 10, 2021 

12 A Final Report incorporating and EPA comments By the end of the TO’s Period 
of Performance (September 
30, 2021). 

Option 1 Create a Recruiting Web Site, a Final Report 
which details the Contractor’s protocols, the 
number of kits that they sent to participants and 
number of samples / questionnaires returned 

To be determined when 
Option is exercised by the 
end of the TO’s Period of 
Performance (September 30, 
2021). 

Option 2 Monitor select Choctaw Nation Social Media 
Sites as selected by the EPA 

To be determined when 
Option is exercised 

Option 3 Performing Tasks 3 – 12 for an additional 25 
individuals 

Payments will follow the 
same schedule outlined above 
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4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

06/22/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $36,457.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral - Mutual Agreement of the Parties

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Edward Hudgens Max Expire Date: 09/29/2022 InvoiceApprover: Edward Hudgens Alt

Invoice App: Elizabeth Sams

The purpose of this modification is to:

1. Update the Period of Performance end date to 09/29/2022.

2. Add Line Item 0009 titled "Extension for Task Order #10 under Contract 68HERD19D0001:

Research Support for Environmental Epidemiologic Studies: Support for the Waterborne

Infection Risk Evaluation (WIRE) Long-Term Study with the Choctaw Nation."  This

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

09/30/2021



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  6
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0268/P00002

        incorporates the $36,457.00 cost to complete.

        All other terms and conditions remain unchanged.

         LIST OF CHANGES:

        Reason for Modification: Other Administrative

        Action

        Period Of Performance End Date changed from

        30-JUN-21 to 29-SEP-22

        Total Amount for this Modification: $36,457.00

        New Total Amount for this Version: $36,457.00

        New Total Amount for this Award: $273,160.00

        Obligated Amount for this Modification: $36,457.00

        New Total Obligated Amount for this Award:

        $227,715.00

         Maximum Potential Expiration Date changed to :

        09/29/2022

         Onsite Contract changed to :  N

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 06/22/2020 to 09/29/2022

0009    Extension for Task Order #10 under Contract                                       36,457.00

        68HERD19D0001: Research Support for Environmental

        Epidemiologic Studies: Support for the Waterborne

        Infection Risk Evaluation (WIRE) Long-Term Study

        with the Choctaw Nation

        Product/Service Code:  AH51

        Accounting Info:

        21-22-C-26D5000-000FK8XPV-2532-26A5C-2126D5E051-00

        1 BFY: 21 EFY: 22 Fund: C Budget Org: 26D5000

        Program (PRC): 000FK8XPV Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2126D5E051-001

        Funding Flag: Partial

        Funded: $27,626.92

        Accounting Info:

        21-22-C-26D5000-000F84-2532-26A5C-2126D5E051-002

        BFY: 21 EFY: 22 Fund: C Budget Org: 26D5000

        Program (PRC): 000F84 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2126D5E051-002

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  6
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0268/P00002

        Funding Flag: Partial

        Funded: $5,626.48

        Accounting Info:

        21-22-C-26D5000-000FK6XR2-2532-26A5C-2126D5E051-00

        3 BFY: 21 EFY: 22 Fund: C Budget Org: 26D5000

        Program (PRC): 000FK6XR2 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2126D5E051-003

        Funding Flag: Partial

        Funded: $3,203.60

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

07/22/2020

68HERC20F0355 PR-ORD-20-01516

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Westat, Inc.

1600 RESEARCH BOULEVARD

ROCKVILLE MD 208503129

See Schedule
12. F.O.B. POINT

Office of Research and Development

US Environmental Protection Agency
109 T.W. Alexander Drive

Research Triangle Park NC 27711

Office of Research and Development

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 4 

Destination Destination

Cincinnati OH 45268-0001

68HERD19D0001

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        DUNS Number:  049508120
        TOCOR: Edward Hudgens Max Expire Date:
        09/30/2021 InvoiceApprover: Edward Hudgens
        Alt Invoice App: Elizabeth Sams

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$36,438.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Mark Cranley

$79,230.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

07/22/2020

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711

(b) (4)



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

07/22/2020 68HERC20F0355

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 07/22/2020 to

        09/30/2021

0001    Base Period including 150 Home Shipments                                36,438.00

        and Final Report- TO #14 under Westat

        68HERD19D0001: Support for SARS-CoV-2 and

        Other Salivary Assay Studies

        Accounting Info:

        20-21-C-26D5000-000FK6XR2-2532-26A5C-2

        026D5E026-001 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK6XR2 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E026-001

        Funding Flag: Partial

        Funded: $21,100.00

        Accounting Info:

        20-21-C-26D5000-000FK7XR4-2532-26A5C-2

        026D5E026-002 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK7XR4 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E026-002

        Funding Flag: Partial

        Funded: $4,789.00

        Accounting Info:

        20-21-C-26D5000-000FK7XR4-2532-26A5C-2

        026D5E026-003 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK7XR4 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2026D5E026-003

        Funding Flag: Partial

        Funded: $2,711.00

        Accounting Info:

        20-21-C-26D5000-000FK8-2532-26A5C-2026

        D5E026-004 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK8 Budget (BOC): 2532 Cost: 26A5C

        DCN - Line ID: 2026D5E026-004

        Funding Flag: Partial

        Funded: $7,804.00

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $36,438.00



DATE OF ORDER

 3 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

07/22/2020 68HERC20F0355

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        Accounting Info:

        20-21-C-26D5000-000FK8-2532-26A5C-2026

        D5E026-005 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK8 Budget (BOC): 2532 Cost: 26A5C

        DCN - Line ID: 2026D5E026-005

        Funding Flag: Partial

        Funded: $34.00

0002    Option 1: 50 Home Shipments for the first                                7,132.00

        round of home sampling.  Sample kits sent

        one a week, completed within 7 calendar

        days of enrollment of the 200th study

        participant.

        (Option Line Item)

        09/30/2021

0003    Option 2: 50 Home Shipments for the first                                7,132.00

        round of home sampling.  Sample kits sent

        one a week, completed within 7 calendar

        days of enrollment of the 250th study

        participant.

        (Option Line Item)

        09/30/2021

0004    Option 3: 50 Home Shipments for the first                                7,132.00

        round of home sampling.  Sample kits sent

        one a week, completed within 7 calendar

        days of enrollment of the last study

        participant.

        (Option Line Item)

        09/30/2021

0005    Option 4: 50 Home Shipments for the second                               7,132.00

        round of home sampling.  Completed within

        14 calendar days of start time.

        (Option Line Item)

        09/30/2021

0006    Option 5: 50 Home Shipments for the third                                7,132.00

        round of home sampling.  Completed within

        14 calendar days of start time.

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $35,660.00



DATE OF ORDER

 4 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

07/22/2020 68HERC20F0355

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        (Option Line Item)

        09/30/2021

0007    Option 6: 50 Home Shipments for the final                                7,132.00

        round of home sampling.  Completed within

        14 calendar days of start time.

        (Option Line Item)

        09/30/2021

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $7,132.00



Performance Work Statement 

Contract: 68HERD19D0001 
Task Order: TBA 

 

Title:  Support for SARS-CoV-2 and Other Salivary Assay Studies 

Period of Performance: Date of Issuance to September 30, 2021   

Task Order Contracting Officer’s Representative (TOCOR): 
 Edward E. Hudgens 
 Phone:  919-966-0642 
 E-mail:  hudgens.edward@epa.gov 
  
Alternate TOCOR: 
 Elizabeth Sams 
 Phone:  919-843-3161 
 E-mail:  sams.elizabeth@epa.gov 
 
Mailing Address for both: 

US EPA 
109 T.W. Alexander Drive 
Mail Drop 58C 

 Research Triangle Park, NC 27711 
 
Address for Courier (e.g., overnight delivery) for both: 

U.S. EPA Human Studies Facility 
104 Mason Farm Road 
Chapel Hill, NC 27514 

 
A.  Background and Purpose 
 
The Contractor shall support the EPA’s work to develop, validate and apply novel salivary 
antibody assays.  The Epidemiology Branch (EB) of the Public Health and Environmental 
Systems Division has been developing and refining the sample collection and analysis methods 
for many years in studies such as the Salivary Assay Feasibility Evaluation (SAFE) Study, the 
Swimmer Interview and Saliva Health (SwISH) Study, the Residential Environment, Allostatic 
Load and Diseases (RENALDI) Study and the Waterborne Infection Risk Evaluation (WIRE) 
Study.  Currently, EPA researchers are developing methods to test for antibodies to the novel 
SARS-CoV-2 virus.  The Contractor shall support these salivary assay studies through activities 
such as, but not limited to, mailing kits to participants in EPA studies. 
 
B.  General Requirements 
 
In providing support under the tasks described in Section C, the contractor also shall adhere to 
the following general requirements: 
 

mailto:hudgens.edward@epa.gov
mailto:sams.elizabeth@epa.gov


Databases and Computer programs 
 
The contractor shall ensure that the updated databases, computer programs and the 
corresponding documentation developed under this contract are accessible to the EPA. The 
contractor shall use software packages that are relevant to particular statistical analyses, 
generally acceptable by experts as being reliable for the statistical analysis and allow for any 
necessary data modification.  The program shall identify the origin of the input data sets (e.g., 
version X supplied by EPA on specific date). 
 
Deliverables 
 
The contractor shall provide documentation in computer files, and in hardcopy, upon specific 
request. When appropriate (e.g., in a report rather than data listing), the contractor shall clearly 
specify the methods, procedures, considerations, assumptions, relevant citations, data sources, 
and data that support the results and any recommendations. The contractor also shall document 
alternative methods, procedures, and assumptions that the contractor considered during the 
performance of this TO. Further, the documentation shall be labeled with the name of the 
contractor and the EPA contract number. (For example, a memorandum explaining the results of 
in-home sampling shall be placed on company letterhead). 
 
The contractor shall ensure that documentation is created using, or easily converted to, Agency 
standard software formats (e.g., Microsoft Office) to facilitate EPA use and review. 
 
Identification at Meetings 
 
At meetings with EPA, the contractor shall state that he/she represents a contractor working for 
EPA, and wear clear identification identifying his contractor affiliation.  Further, the contractor 
shall prepare briefing materials that clearly indicate that they have been provided by a contractor 
working for EPA.  
 
Quality Assurance Project Plan (QAPP) 
  
QA Project Plan Requirements 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The QAPP shall follow applicable project specific requirements outlined in 
EPA Requirements for QA Project Plans (QA/R-5, EPA 2001; 
https://www.epa.gov/sites/production/files/2016-06/documents/r5-final_0.pdf) and (QA/G-5, 
https://www.epa.gov/quality/guidance-quality-assurance-project-plans-epa-qag-5).   The 
Contractor shall initially use the Quality Assurance Project Plans that they developed for the 
RENALDI Study as a template and reference. 
 
If major changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to EPA, and no data collection activity shall take place 
until the revised QAPP is approved.  Major changes are any changes other than typographical 
errors, or editorial revisions, i.e. adding/removing team members or change in timeline. When 

https://www.epa.gov/sites/production/files/2016-06/documents/r5-final_0.pdf)%20and


preparing this revised version, the contractor shall ensure that it is written in an active voice and 
shall include a version history page that summarizes changes made.  The contractor also shall 
provide EPA with copies of any modified SOPs or checklists for EPA review.  EPA will review 
the revised QAPP, SOP’s or checklists and provide the contractor with written approval or 
comments within 15 days of receiving the contractor’s submission.   
 
If minor changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to the EPA TOCOR.  Data collection activity shall 
continue regardless of the formal approval.  This revised QAPP shall include a version history 
page that summarizes the changes made.  The contractor also shall provide EPA with copies of 
any modified SOPs or checklists.  EPA will review the revised QAPP and provide the contractor 
with written approval or comments within 15 days of receiving the contractor’s submission.  
 
Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/data reproducibility requirements, EPA plans to 
include QAPPs as part of any rulemaking record documentation to be made available to the 
public.  The contractor may claim information in QAPPs as confidential; if the contractor 
chooses to do so, the contractor shall submit a sanitized (i.e., public) version and an un-sanitized 
(i.e., confidential) version at the time the QAPP is submitted for approval by EPA.  The sanitized 
version will be included in the public docket for the applicable rulemaking (or other docket or 
record), and the un-sanitized version will be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP must be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information.  EPA’s Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as “EPA’s 
Information Quality Guidelines,” describe EPA procedures for meeting Data Quality Act 
requirements.  Section 6.3 of EPA’s Information Quality Guidelines indicate that “especially 
rigorous robustness checks” should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues.  Where applicable, the contractor 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the contractor designates as confidential so that the EPA TOCOR can easily identify the 
areas that will require rigorous robustness checks and document that those checks have been 
performed.   

Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., Technical 
Support Documents, Study Reports, Study Plans, etc.) produced by the contractor under this 
work assignment shall include a discussion of the QA/QC activities that were or will be 
performed to support the deliverable.  For example, a Technical Support Document or Study 



Report must include a clear discussion of the quality management strategies that were employed 
to control and document the quality of data generated and used. 

The contractor also shall provide EPA with monthly progress reports which includes QA 
activities performed during implementation of this Task Order.  These monthly reports shall 
identify QA activities performed to support implementation of this Task Order, problems 
encountered, deviations from the QAPP, and corrective actions taken.  If desired, the contractor 
may include this as a part of the contract-required monthly financial/technical progress report.  

Travel 

This Task Order should not require any travel. If any non-local travel directly chargeable to this 
TO is required, the Contractor shall submit a request to and receive approval from the Contract 
Level Contracting Officer’s Representative prior to the travel. 

Other Requirements 

The contractor shall provide written notification to the Contracting Officer, Contract Level 
Contracting Officer’s Representative, and Task Order Contracting Officer’s Representative when 
75 percent of the hours and/or funds have been spent on this Task Order. 

C.  Technical Support 

The Contractor shall prepare in-home sampling kits similar to those used for RENALDI Study 
in-home sampling (Contract: 68HERD19D0001/68HERD19F0122, TO #001).  The kit shall 
consist of the following items: data collection instructions, an Oracol saliva sampling device, a 
Saliva Bio sampling kit, ID labels and a questionnaire form.  The Contractor shall include one 
copy of the Consent Form, which is for the participant’s records.  The UNC – CH Institutional 
Review Board (IRB) has determined that by returning the sampling kit, the participants have 
given their consent to be in the study.  The Contractor shall provide: a Styrofoam shipping 
container of an appropriate size with an external cardboard box, a “Blue-Ice” freezer pack, 
absorbent material, a labeled biohazard containment bag, and a prepaid shipping label.  The 
Contractor shall place the following address on the return label: 
 
Edward Hudgens 
US EPA 
104 Mason Farm Road, Chapel Hill, NC 27514 
 
The Contractor shall be responsible for placing the Personal ID and sampling number, and the 
target sampling date onto the questionnaire prior to shipment to the participant.  The Contractor 
shall not ship more than 480 kits, which includes some replacements for lost or misdirected kits, 
to participants during the Period of Performance of this Task Order.  The EPA anticipates that 
150 – 300 individuals will be recruited in the initial phase of the Study.  The Deliverable Section 
includes a Base number of 150 kits and three Options of 50 kits each.  In the Deliverable Section, 
the EPA has added the Option of selecting 50 participants for up to 3 follow up sampling events 
at times to be determined by the EPA.  The Contractor shall contact participants via e-mail 
and/or text messaging and/or phone calls to remind them of their data collection events. 
 



The Contractor shall maintain liaison with the TOCOR through conference calls, at times that are 
appropriate based upon the amount of work being performed, regarding the status of the 
activities within this Task.  The Contractor shall prepare Agendas for the conference calls, 
distribute the Action Items and distribute Action Item updates during weeks without conference 
calls, if there are any outstanding Action Items.  Copies of all deliverables shall be sent to the 
TOCOR, the Contract Level TOCOR and the CO (as necessary). 
 

D.  Deliverables and Project Schedule 
 
 
Task No. Deliverable Description Deliverable Date 
0 Revised QAPP 15 business days from Task 

Order issuance 
 
 

Monthly Progress Reports with QA With monthly progress 
reports, concurrent with 
Invoice submission 

 Completion of the Base of 150 home shipments 
for the first round of home sampling 

Sample kits will be sent once 
a week, to be completed 
within 7 calendar days of 
enrollment of the 150th study 
participant. 

 Completion of Option 1 of 50 home shipments 
for the first round of home sampling 

Sample kits will be sent once 
a week, to be completed 
within 7 calendar days of 
enrollment of the 200th study 
participant. 

 Completion of Option 2 of 50 home shipments 
for the first round of home sampling 

Sample kits will be sent once 
a week, to be completed 
within 7 calendar days of 
enrollment of the 250th study 
participant. 

 Completion of Option 3 of 50 home shipments 
for the first round of home sampling 

Sample kits will be sent once 
a week, to be completed 
within 7 calendar days of 
enrollment of the last study 
participant. 

 Completion of Option 4 of 50 home shipments 
for the second round of home sampling 

Start time to be determined 
by the EPA, to be completed 
within 14 calendar days. 

 Completion of Option 5 of 50 home shipments 
for the third round of home sampling 

Start time to be determined 
by the EPA, to be completed 
within 14 calendar days. 

 Completion of Option 6 of 50 home shipments 
for the final round of home sampling 

Start time to be determined 
by the EPA, to be completed 
within 14 calendar days. 



 A Final Report which details the Contractor’s 
protocols and the number of kits that they sent to 
participants and charges for replacement kits sent 
to participants, no EPA comments will be 
incorporated into the Contractor’s Report 

21 calendar days after 
shipping kits for the last 
sampling event 

 



 ___________

(x)

68HERC20F0355

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00001
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

07/22/2020

Attn:
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Decrease: -$15,338.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Unilateral - Administrative Action

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  049508120

TOCOR: Edward Hudgens Max Expire Date: 09/30/2021 InvoiceApprover: Edward Hudgens Alt

Invoice App: Elizabeth Sams

The purpose of this modification is to correct an accounting discrepancy resulting from

duplicate lines of accounting on the base award.  This fix mod deobligates funding in the

amount of $15,338.00 from Funding IDs 1-2 through 1-5.

LIST OF CHANGES:

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

(b) (4)



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00001

        Reason for Modification: Funding Only Action

        Total Amount for this Modification: -$15,338.00

        New Total Amount for this Version: $21,100.00

        New Total Amount for this Award: $63,892.00

        Obligated Amount for this Modification:

        -$15,338.00

        New Total Obligated Amount for this Award:

        $21,100.00

         CHANGES FOR LINE ITEM NUMBER:  1

        Total Amount changed

        from $36,438.00 to $21,100.00

        Obligated Amount for this Modification:

        -$15,338.00

        CHANGES FOR DELIVERY LOCATION: ORD RTP

        Amount changed from $36,438.00 to $21,100.00

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK7XR4-2532-26A5C-2026D5E026-00

        2

        Amount changed from $4,789.00 to $0.00

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK7XR4-2532-26A5C-2026D5E026-00

        3

        Amount changed from $2,711.00 to $0.00

        Percent changed from 7.44004 to 0

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK8-2532-26A5C-2026D5E026-004

        Amount changed from $7,804.00 to $0.00

        Percent changed from 21.4172 to 0

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK8-2532-26A5C-2026D5E026-005

        Amount changed from $34.00 to $0.00

        Percent changed from .09331 to 0

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 07/22/2020 to 09/30/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC20F0355

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-20-01516See Block 16CP00002
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

07/22/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $15,338.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  049508120

TOCOR: Edward Hudgens Max Expire Date: 09/30/2021 InvoiceApprover: Edward Hudgens Alt

Invoice App: Elizabeth Sams

The purpose of this modification is to:

1.Correct an accounting discrepancy resulting from duplicate lines of accounting on the

base award.  This mod reobligates funding in the amount of $15,338.00.

2. Incorporate the attached EPA blanket administrative modification signed by Raoul Scott

on July 30, 2020.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

David Plagge

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

09/28/2020



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  7
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00002

        All other terms and conditions remain unchanged.

         LIST OF CHANGES:

        Reason for Modification: Funding Only Action

        Total Amount for this Modification: $15,338.00

        New Total Amount for this Version: $36,438.00

        New Total Amount for this Award: $79,230.00

        Obligated Amount for this Modification: $15,338.00

        New Total Obligated Amount for this Award:

        $36,438.00

         CHANGES FOR LINE ITEM NUMBER:  1

        Total Amount changed

        from $21,100.00 to $36,438.00

        Obligated Amount for this Modification: $15,338.00

        CHANGES FOR DELIVERY LOCATION: ORD RTP

        Amount changed from $21,100.00 to $36,438.00

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK6XR2-2532-26A5C-2026D5E026-00

        1

        Percent changed from 57.90658 to 100

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK7XR4-2532-26A5C-2026D5E026-00

        2

        Amount changed from $0.00 to $7,500.00

        Percent changed from 0 to 35.54502

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK8-2532-26A5C-2026D5E026-004

        Amount changed from $0.00 to $7,838.00

        Percent changed from 0 to 37.14692

        Section I:  Clause titled "Prohibition on

        Contracting for Certain Telecommunications and

        Video Surveillance Services or Equipment. (AUG

        2020)" is incorporated by reference.

        Prohibition on Contracting for Certain

        Telecommunications and Video Surveillance

        Services or Equipment. (AUG 2020)

        Period of Performance: 07/22/2020 to 09/30/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110





 ___________

(x)

68HERC20F0355

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See ScheduleSee Block 16CP00003
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

07/22/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $14,264.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral Modification - Exercise Option

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  049508120

TOCOR: Edward Hudgens Max Expire Date: 09/30/2021 InvoiceApprover: Edward Hudgens Alt

Invoice App: Elizabeth Sams

The purpose of this modification is to exercise the following options:

Option 1 (Line Item 0002): 50 Home Shipments for the first round of home sampling.  Sample

kits sent one a week, completed within 7 calendar days of enrollment of the 200th study

participant.

Option 4 (Line Item 0005): 50 Home Shipments for the second round of home sampling.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

11/10/2020



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  11
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00003

        Completed within 14 calendar days of start time.

         LIST OF CHANGES:

        Reason for Modification: Exercise an Option

        Total Amount for this Modification: $0.00

        New Total Amount for this Version: $14,264.00

        New Total Amount for this Award: $79,230.00

        Obligated Amount for this Modification: $14,264.00

        New Total Obligated Amount for this Award:

        $50,702.00

         CHANGES FOR LINE ITEM NUMBER:  2

        Obligated Amount for this Modification: $7,132.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-C-26D5000-000FK9-2532-26A5C-2126D5E004-001

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK9

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E004-001

        Quantity: 0

        Amount: $7,132.00

        Percent: 100

        Subject To Funding: N

        Payment Address:

               RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

         CHANGES FOR LINE ITEM NUMBER:  5

        Obligated Amount for this Modification: $7,132.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-C-26D5000-000FK9-2532-26A5C-2126D5E003-001

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) C

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  11
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00003

        Budget Organization 26D5000

        Program (PRC) 000FK9

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E003-001

        Quantity: 0

        Amount: $7,132.00

        Percent: 100

        Subject To Funding: N

        Payment Address:

               RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        Period of Performance: 07/22/2020 to 09/30/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC20F0355

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-21-00655See Block 16CP00004
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

07/22/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $14,264.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral Modification - Exercise Option

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Edward Hudgens Max Expire Date: 09/30/2021 InvoiceApprover: Edward Hudgens Alt

Invoice App: Elizabeth Sams

The purpose of this modification is to exercise the following options:

Option 5 (Line Item 0006): 50 Home Shipments for the third round of home sampling.

Completed within 14 calendar days of start time.

Option 6 (Line Item 0007): 50 Home Shipments for the final round of home sampling.

Completed within 14 calendar days of start time.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

02/24/2021



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  11
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00004

        All other terms and conditions remain unchanged.

         LIST OF CHANGES:

        Reason for Modification: Exercise an Option

        Obligated Amount for this Modification: $14,264.00

        New Total Obligated Amount for this Award:

        $64,966.00

         CHANGES FOR LINE ITEM NUMBER:  7

        Obligated Amount for this Modification: $7,132.00

        Product/Service code changed from AH91 to AH51

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-C-26D5000-000F84-2532-26A5C-2126D5E017-001

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000F84

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E017-001

        Quantity: 0

        Amount: $200.00

        Percent: 2.80426

        Subject To Funding: N

        Payment Address:

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-C-26D5000-000FK8-2532-26A5C-2126D5E017-002

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK8

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E017-002

        Quantity: 0

        Amount: $4,112.00

        Percent: 57.65564

        Subject To Funding: N

        Payment Address:

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  11
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00004

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-C-26D5000-000FK9-2532-26A5C-2126D5E017-003

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK9

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E017-003

        Quantity: 0

        Amount: $2,820.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

         CHANGES FOR LINE ITEM NUMBER:  6

        Obligated Amount for this Modification: $7,132.00

        Product/Service code changed from AH91 to AH51

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-C-26D5000-000FK9-2532-26A5C-2126D5E017-003

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK9

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E017-003

        Quantity: 0

        Amount: $7,132.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        Period of Performance: 07/22/2020 to 09/30/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC20F0355

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-21-01100See Block 16CP00005

 41

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

07/22/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $7,132.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral Modification - Exercise Option

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Edward Hudgens Max Expire Date: 09/30/2021 InvoiceApprover: Edward Hudgens Alt

Invoice App: Elizabeth Sams

The purpose of this modification is to exercise the following option:

Option 3 (Line Item 0004): 50 Home Shipments for the first round of home sampling. Sample

kits sent one a week, completed within 7 calendar days of enrollment of the last study

participant.

All other terms and conditions remain unchanged.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

05/10/2021



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  4
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00005

         LIST OF CHANGES:

        Reason for Modification: Exercise an Option

        Total Amount for this Modification: $0.00

        New Total Amount for this Version: $7,132.00

        New Total Amount for this Award: $79,230.00

        Obligated Amount for this Modification: $7,132.00

        New Total Obligated Amount for this Award:

        $72,098.00

         CHANGES FOR LINE ITEM NUMBER:  4

        Obligated Amount for this Modification: $7,132.00

        Product/Service code changed from AH91 to AH51

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-C-26D5000-000FK9-2532-26A5C-2126D5E025-001

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK9

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E025-001

        Quantity: 0

        Amount: $7,132.00

        Percent: 100

        Subject To Funding: N

        Payment Address:

        Period of Performance: 07/22/2020 to 09/30/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC20F0355

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-21-02479See Block 16CP00006

 61

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

07/22/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $7,132.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral Modification - Exercise Option and Extend PoP End Date

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Edward Hudgens Max Expire Date: 01/31/2022 InvoiceApprover: Edward Hudgens Alt

Invoice App: Elizabeth Sams

The purpose of this modification is to:

1.  Change the Contract Period of Performance end date from 09/30/2021 to 01/31/2022.  This

is a no cost extension.

2.  Exercise Optional Line Item 0003 "Option 2: 50 Home Shipments for the first round of

home sampling."

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

09/28/2021



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  6
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00006

        All other terms and conditions remain unchanged.

         LIST OF CHANGES:

        Reason for Modification: Exercise an Option

        Period Of Performance End Date changed from

        30-SEP-21 to 31-JAN-22

        Obligated Amount for this Modification: $7,132.00

        New Total Obligated Amount for this Award:

        $79,230.00

         Onsite Contract changed to :  N

         CHANGES FOR LINE ITEM NUMBER:  3

        Obligated Amount for this Modification: $7,132.00

        Product/Service code changed from AH91 to AH51

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-C-26D5000-000FK8-2532-26A5C-2126D5E050-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK8

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E050-001

        Quantity: 0

        Amount: $4,000.00

        Percent: 56.08525

        Subject To Funding: N

        Payment Address:

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-C-26D5000-000FK8XPV-2532-26A5C-2126D5E050-00

        2

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK8XPV

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A5C

        DCN-LineID 2126D5E050-002

        Quantity: 0

        Amount: $3,132.00

        Percent: 43.91475

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  6
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0355/P00006

        Subject To Funding: N

        Payment Address:

        Period of Performance: 07/22/2020 to 01/31/2022

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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